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Addendum No. 5 
 
 
Dear Contractor: 
 

This addendum is being issued to the contract for construction on State highway in NEVADA COUNTY NEAR 
TRUCKEE FROM 0.1 MILE EAST OF THE CASTLE PEAK ROAD UNDERCROSSING TO 2.1 MILES EAST OF 
DONNER LAKE UNDERCROSSING AND AT DONNER PARK OVERCROSSING. 

 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 

addendum are an essential part of the contract. 
 
Bids for this work will be opened on July 15, 2008. 
 
This addendum is being issued to revise the Project Plans and the Proposal and Contract. 
 
Project Plan Sheets 5, 16, 17, 361, 412 and 413 are revised.  Half-sized copies of the revised sheets are attached for 

substitution for the like-numbered sheets. 
 
In the Proposal and Contract, the Engineer’s Estimate Items 57 and 75 are revised as attached. 
 
To Proposal and Contract book holders: 
 

Replace pages 5 and 6 of the Engineer's Estimate in the Proposal with the attached revised pages 5 and 6 
of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid. 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be 
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special 
Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the proposal. 

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their 
book will be contacted to arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
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This office is sending this addendum by GSO overnight mail to Proposal and Contract book holders to ensure that each 

receives it.  A copy of this addendum is available for the contractor's use on the Internet Site: 
 

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html 
 
If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the 

requirements of this letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY 
 
 
ROBERT E. TRAVIS, Chief 
Office of Plans, Specifications & Estimates 
Division of Engineering Services - Office Engineer 
 
Attachments 



 

 
ENGINEER'S ESTIMATE 

03-0A6334 
 41 150823 REMOVE DOWNDRAIN   EA 10   

 42 150870 REMOVE CONCRETE DECK 
SURFACE   

SQFT 21,710   

 43 152037 RELAY ENTRANCE TAPER AND PIPE 
DOWNDRAIN    

EA 9   

 44 152320 RESET ROADSIDE SIGN   EA 7   

 45 152390 RELOCATE ROADSIDE SIGN   EA 12   

 46 152394 RELOCATE SIGN STRUCTURE   EA 2   

 47 014118 MODIFY SIGN STRUCTURE (SAFETY 
CABLE RETROFIT)  

EA 2   

 48 014119 16" PLASTIC PIPELINER   LF 91   

 49 014120 22" PLASTIC PIPELINER   LF 1,100   

 50 014121 28" PLASTIC PIPELINER   LF 700   

 51 014122 34" PLASTIC PIPELINER   LF 130   

 52 014123 24" CURED-IN-PLACE PIPE LINER   LF 2,100   

 53 014124 30" CURED-IN-PLACE PIPE LINER   LF 1,590   

 54 014125 42" CURED-IN-PLACE PIPE LINER   LF 310   

 55 014126 48" CURED-IN-PLACE PIPE LINER   LF 210   

 56 
(S) 

153103 COLD PLANE ASPHALT CONCRETE 
PAVEMENT   

SQYD 8,010   

 57 
(F) 

153225 PREPARE CONCRETE BRIDGE DECK 
SURFACE   

SQFT 29,230   

 58 157561 BRIDGE REMOVAL (PORTION), 
LOCATION A   

LS LUMP SUM LUMP SUM  

 59 157562 BRIDGE REMOVAL (PORTION), 
LOCATION B   

LS LUMP SUM LUMP SUM  

 60 160101 CLEARING AND GRUBBING   LS LUMP SUM LUMP SUM  

 
5 

REVISED PER ADDENDUM NO. 5 DATED JULY 8, 2008 



 

 
ENGINEER'S ESTIMATE 

03-0A6334 
 61 190101 ROADWAY EXCAVATION   CY 164,000   

 62 
(S) 

190110 LEAD COMPLIANCE PLAN   LS LUMP SUM LUMP SUM  

 63 193114 SAND BACKFILL   CY 15   

 64 194001 DITCH EXCAVATION   CY 450   

 65 198001 IMPORTED BORROW   CY 4,520   

 66 
(S) 

200001 HIGHWAY PLANTING   LS LUMP SUM LUMP SUM  

 67 200101 IMPORTED TOPSOIL   CY 2,440   

 68 014127 BOULDER PLACEMENT   LS LUMP SUM LUMP SUM  

 69 014128 LOG PLACEMENT   EA 11   

 70 014129 CLAY LAYER   SQYD 2,300   

 71 
(S) 

203017 EROSION CONTROL (HYDRAULIC 
MATRIX)   

SQYD 29,800   

 72 
(S) 

203026 MOVE-IN/MOVE-OUT (EROSION 
CONTROL)   

EA 12   

 73 
(S) 

204099 PLANT ESTABLISHMENT WORK   LS LUMP SUM LUMP SUM  

 74 
(S) 

208000 IRRIGATION SYSTEM   LS LUMP SUM LUMP SUM  

 75 260201 CLASS 2 AGGREGATE BASE   CY 25,500   

 76 260210 AGGREGATE BASE (APPROACH 
SLAB)   

CY 28   

 77 280000 LEAN CONCRETE BASE   CY 33,100   

 78 390132 HOT MIX ASPHALT (TYPE A)   TON 47,700   

 79 393003 GEOSYNTHETIC PAVEMENT 
INTERLAYER   

SQYD 3,520   

 80 394053 SHOULDER RUMBLE STRIP 
(HMA,GROUND-IN INDENTATIONS)  

STA 510   
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